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UNIVERSITY  OF KERALA 

SPECIFICATIONS 

PART I – GENERAL 

1. The rates tendered by a contractor for the work shall include the cost of : 

(a) All labour and supervision thereof, all materials, tools, implements and plant of 
every description, ladders, cordage, tackle etc., as well as the provision of safe 
and substantial scaffolding required for the proper execution of the work in 
conformity with the specifications for the various items of work; 

(b) Supplying the requisite agency with necessary equipments, to set out the work 
as well as to afford facilities for such examination of the work as the 
Departmental Officers may, at any time consider desirable, as also to count, 
weight and assist in the measurement, or check measurement of the work or 
materials; 

(c) Providing and maintaining all temporary fences, shelters, lights watchmen and 
danger signals and such other precautions as are necessary, for the protection of 
the work or materials, as well as to protect the public and those connected with 
the work from accidents at the site of, or on account of the work: 

(d) All sheds, mortar mills and mixing platforms of every kind required for proper 
execution of the work according to the specification 

(c)     All fees and royalties of materials ; and 

(d)   Finally clearing away of all rubbish, surplus materials, plant etc., on completion   
of the work and dressing and levelling off and restoring the site to a tidy 
condition, prior to handling over the work to the University Engineer or his 
authorised assistant and also its maintenance until so taken over. 

2. In the case of supplies of materials such as rubble, broken stones, gravel, sand etc., 
which may have to be measured prior to being used on the work the Contractor must 
always stack or arrange them neatly on level ground or on ground cleared and 
levelled by him for the purpose in such a manner as may be ordered by the Officer-in-
charge so that they may be easily susceptible of inspection and measurement, the cost 
of such clearing, levelling and stacking or arranging being included in the rates for 
work. Each stack must be straight and of uniform section throughout and of the 
dimension specified by Officer-in-charge Materials not stacked or arranged in 
accordance with instructions issued will not be measured and paid for. 

3. The Contractor shall be bound to bear the expense of defence of any action or law 
proceedings that may be brought by person for an injury sustained owing to neglect 
of above precautions in connection with the execution of the work, and to pay any 
damages and cost which may be awarded in consequence. 

4. The Contractor shall also help himself out of any difficulties of penalties arising from 
interference with private property in the execution of the contract. 

5. All materials that are to be made over to the contractor by the University of Kerala 
shall be handed over to him at the Stores attached to the Engineering Unit at 
Thiruvananthpuram or Kariavattom and the charges, for their handling, loading and 
unloading, and conveyance to and fro for the respective works also for stacking the 
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materials neatly and in regular heaps on the ground or sheds to which they are 
brought shall be deemed to be included in the rates for the work. 

6. Unless otherwise specifically provided for in the contract, the contractor shall at his 
own cost keep or portions of the work free from water whether due to springs, 
soakage, or inclement weather and in a neat and sanitary condition and shall also see 
that drainage and sewage are prevented from entering the site of work or 
accumulating therein. 

7. The Contractor shall be responsible for the proper use and bear the cost of protection 
of materials made over to him by the Department for use on the work and bear any 
loss from deterioration or from faulty workmanship or any other cause. The cost of 
material thus allowed to deteriorate amounting as it does to an excess issue over 
sanctioned quantities, will be recovered at rate 20 per cent over the actual cost. The 
orders of the University Engineer in the matter shall be final and binding on the 
contractor. 

8. The Contractor shall be responsible to see that the level or other pegs, profiles, bench 
marks, masonry pillars or other marks set up by the University of Kerala for guidance 
in the execution of the work are not disturbed, removed or destroyed. If any such 
marks are in the opinion of the University Engineer found disturbed, removed or 
destroyed, the will be replaced by the University of Kerala at the cost of the 
contractor. 

9. Any materials brought to the site of work or any work done by the contractor but 
rejected by the Officer in-Charge being not up to the specifications shall in the case of 
materials supplied be then and there removed from or broken up at the site of work, 
and in the case of work done be dismantled or rectified at the expense of the 
contractor as may be ordered by the Office-in-Charge. 

10. In all cases whether so specified in the contract or the work shall be executed in strict 
accordance with the contractor’s accepted tender and these specifications and with 
such further drawings and specification and orders as may from time to time be 
issued by the University Engineer. 

11. Whenever the contractor is ordered by the University Engineer or his authorized 
assistant or subordinate to execute any item of work which is not in the tender, it shall 
be the contractor’s duty to get a special price arranged for the item and to see that it is 
written in the work spot order book (which shall be provided by the University 
Engineer and kept in the work by the subordinate in charge)  and that this order is 
initialled and dated by the contractor and officer ordering that particular item or 
work. For any extra item executed by the contractor and not so entered in the work 
spot order book and initialled both by the contractor and the Department Officer 
ordering such extra item that contractor shall have not claim for extra payment. 

 

SPECIFICATIONS 
 

Part – II              Materials 
Part – III              Work 

(As current in the Kerala Public Works Department) 
 

Signature of Tenderer                                                                                            Sd/- 
Date:                                                                                                                             Registrar 
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NOTES 
 

 1. In measuring door and window work, only the clear external dimensions will be    

taken. Flat iron clamps should be painted 2 coats of black japan before fitting in  

position. 

2. The quantities of reinforcement specified for RCC items may be varied during 
execution of the work. The rates quoted for such RCC items will be correspondingly 
modified by adding to or deducting from the quoted rates as the case may be. 

3. No modification in the rate will be admissible in case size, shape or both of RCC Items 
are altered during execution as the rates per 10dm3 shall be binding in all cases, 

4. For purposes of measurement of the Tee beams vertical leg of the beam below the 
bottom of the slab above will be reckoned for concrete, and for steel, the tension, 
compression and shear reinforcement will be included to arrive at the proportion of 
reinforcement in concrete. 

5. Cement for all works should be taken as 1m3 = 1440 kg. 

6. All RCC works include the cost of hire for form work including materials, fabrication, 
setting shifting and dismantling. 

7. The rates for all the iron fittings should be inclusive of painting with approved paint 
two coats over a priming coat of red oxide. 

8. Glass panes are to be fitted with teakwood fillets neatly planed and nailed. 

9. All rates are for finished sizes and works only and include all incidentals. 

10. Concrete mixers shall be used for all the major RCC works. 

11. The contractor will provide his own store sheds to store his own materials as well as 
those supplied by the University Engineer and he will be entirely responsible for the 
safe custody of the later intact against loss or damage by theft, mishandling, 
weathering or any cause whatsoever. 

12. The Contractor shall discharge any foreman or other employee who shall in the 
judgement of the University Engineer be unskilful or remiss in the performance of his 
work or guilty or riotous or otherwise improper conduct, and no person so 
discharged from this work shall be again employed by the contractor upon the work 
to be done under this agreement without the written concent of the University 
Engineer. 

13. The University Engineer intends strictly enforcing a proportionate progress of the 
work during the period of construction. In case proportionate progress is not 
maintained, the University reserves the right to terminate the contract and to for feit 
the security deposit.  In case the loss sustained by the University in making 
alternative arrangements for the completion of the work is not fully covered by the 
security deposit, the University reserves itself the right to take such other steps as 
they my consider necessary to realise such additional amount from the contractor. 

14. Forfeiture for overtime – Liquidated damages. It is expressly agreed that time is of the 
essence of this contract and the contractor agrees that the University is authorised to 
deduct and retain permanently out of the  moneys which may be due or become due 
to the said contractor under this contract, the sum of Rs. 1000/- (One Thousand only) 
per days as liquidated damages and not as a penalty for each and every day that the 
work herein described remains in completed beyond the time stipulated.      

 

                UNIVERSITY ENGINEER 
Signature of Tenderer                                                     University of Kerala 
Name: 
Address: 
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UNIVERSITY OF KERALA 
 
 

FORM OF TENDER 
 

Name of work: 
To 
 The Vice-Chancellor, 
 University of Kerala 
 Thiruvanathapuram (Hereinafter referred to as University) 
 
Sir, 
1. I/We do hereby tender to execute the works enumerated in the Schedule 

accompanying is accordance with the terms in your tender notification dated 
………………… and specifications and conditions of contract in force in Kerala 
P.W.D./ University of Kerala. 

 
2. Copy of the specifications duly signed is also enclosed. 
 
3. I/We further agree to complete the whole work in …………………………….. 

weeks/months from date of receipt of order to start work, and / or in the case of 
place work included in my/our tender a may be allotted to me/us if the work be not 
given to me/us. 

4. I/ We do/do not agree to accept and carry out such portions of the work included in 
my/our tender a may be allotted to me/us if the work be not given to me/us. 

5. In consideration of I/We being registered as contractor in the Kerala P.W.D. and 
invited to tender, I We agree to keep the tender open for acceptance 
……………………….. days from the due date of submission there of and not to make 
any modification in its terms and conditions which are not acceptable to the 
University. 

 A Sum of Rs. ……………………….. (Rs. ……………………………………….) is hereby 
forwarded in the from of Deposit receipt or Bank Draft of a Scheduled Bank as earnest  
money If/I/We fail to keep the tender open as aforesaid or make any modifications in 
the terms and conditions of the tender which are not acceptable to University. 

 
OR 

 If after the tender is accepted, If/We fail to execute as provided in Clause 13 of 
Tender Notification or to commence the execution of the works as Provided in the 
conditions. I/We agree that the University shall, without prejudice to any other right 
or remedy, be at liberty to forfeit the said earnest money absolutely. 

 
Acc:- (i) Tender Schedule (ii) cost of tender  of Rs …………….in the form of …………… 
 (ii) Earnest money Rs ……………………………………………………./in 
 (iii) Signed copy of specification 
 (iv) Signed copy of plan 

(v) Special condition 
 

Signature of Tenderer 
Full Name: 
Nationality: 
Place of Residence: 
Date of Submission 
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UNIVERSITY OF KERALA 

 
 
 
 
 
 
 
 

NOTICE INVITING TENDERS FOR THE WORK OF 

……………………………………………………………………………………………… 

……………………………………………………………………………………………… 
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UNIVERSITY  OF KERALA 

NOTICE INVITING TENDERS FOR WORKS 
FORM No. 83 

 
Sealed tenders are invited for and on behalf of the Vice-Chancellor, University of Kerala 

from Registered Contractors of P.W.D./C.P.W.D/ 
 

1. The items and sub-heads of works to 
be done are enumerated in the subjoined 
schedule. Unless otherwise specified the 
tender must be for the whole or any 
individual work and part tenders are liable 
to rejection. A Contractor may tender for 
more than one work with the Earnest 
Money Deposit specified in each case, but 
shall not tender for any part of a work only, 
unless specifically so required. 
 
2.     All works shall be done in conformity 
with the specification and condition of 
contract in force in the P.W.D./University of 
Kerala. The tenderer shall quote only a 
single rate as an overall percentage above or 
below or at the rates given in the schedule 
by a single entry at the bottom of the 
schedule under the head “QUOTED RATE 
OF THE CONTRACTOR’’ by scoring out 
the irrelevant portion and attesting all the 
corrections. The rate quoted shall be 
inclusive once covering all the operations 
contemplated in the specification and tender 
schedules, and all incidental work necessary 
for such operations such as shoring, bailing, 
form work, scaffolding etc. “The rate quoted 
shall be inclusive of Sales Tax”. 

2a. The overall percentage rate   
accepted and specified in the agreement 
shall not be varied on any account 
whatever. 
 
3. Tender sealed and endorsed such 
with the name of the work clearly written 
thereon should be delivered at the Office of 
the Registrar, University of Kerala, 
Thiruvananthapuram before 3.00 P.M. on or 
before the last date noted in the tender 
notice by registered post/speed post only. 
They will be opened at the Office of delivery 
by the Registrar or such officer as may be 
authorised in this behalf in the presence of 

such of those tenders or their authorised 
agents as may be present.   
The percentage rate of each tender will be 
read out, the tender and all corrections in 
the tender will be attested by the tender 
opening officer with dates and initials and 
by the tenderer, if present. A list of 
corrections which remain unattested by the 
tender will be made out and pasted to each 
tender. When the rates quoted for a 
particular item in figures and words 
disagree, the rates noted in words will be 
taken for the purpose of the settlement of 
the contract. The contractor is bound to 
accept this rates if the contract is awarded to 
him. Each tender should be accompanied by 
a receipt for an Earnest Money Deposit and 
cost of tender as noted against each work in 
the tender notice. The Earnest Money may 
be produced in one or other of the following 
forms: 

(a) Draft on a Scheduled Bank payable 
to the University Engineer, 
University of Kerala. 

(b) Deposit-at-call on a Scheduled 
Bank/ Nationalised bank assigned 
in favour of the University Engineer, 
University of Kerala duly stamped 
and signed by the tenederer. 

 
Cost of tender form may be produced 

separately in the form of DD from a 
Scheduled/Nationalised in favour of 
University Engineer , University of Kerala. 

 
Tenders not accompanied by such deposits, 
for receipt will not be considered. 
Contractors who have deposited permanent 
Earnest Money and have secured exemption 
from individual payments, need not do this, 
except when special earnest money is asked 
to be deposited.  
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4. Selected contractor will be required 
to produce income tax and sales tax 
clearance certificates before final payment is 
made for the work, and before security 
deposits released. 

 
 

5. The contractors submitting tender 
should produce copies of solvency 
certificates clearly indicating to what extent 
they are solvent from the Tahsildar of the 
Taluk where they reside along with their 
tenders.  
                             
6. Each tenderer must also send a 
certificate of income tax verification from 
the appropriate income tax verification from 
the appropriate income tax authority in the 
form prescribed  therefore. 
 
7. In the case of proprietory or 
partnership firm it will be necessary to 
produce the certificate above mentioned for 
the proprietor or proprietors and for each of 
the partners as the case may be. 

 
If a certificate had already been 

produced by the tenderer during the 
calendar year in which the tender is made in 
respect of previous tender it will be 
sufficient if particulars regarding the 
previous occasion on which the certificate 
was produced are given. 

All tenders received without a 
certificate as aforementioned will be 
summarily rejected. 

 
8. The tenderer shall examine closely 
the Madras Detailed Standard 
Specifications, and also the Standard 
Preliminary Specification contained therein, 
and sign the Engineer’s Office copy of the 
Madras Detailed Standard Specification and 
its addenda volume in token of such study 
before submitting his tender rate which 
shall be for finished work in site. He shall 
also carefully study the drawings and 
additional specifications and all the 
documents which form the part of the 
agreement to be entered into by the 
accepted tenderer. The Madras Detailed 
Standard Specifications and other 
documents connected with the contract such 
as specifications, plans, descriptive 

specification sheet regarding materials, etc., 
can be seen at any time during office hours 
on office days in the Office of the University 
Engineer. 

 
 
 
9. The Tenderer’s attention is directed 
to the requirements for materials under the 
clause “Materials and workmanship’ in the 
preliminary Specifications’. Materials 
conforming to the Indian Standard 
Specification shall be used on the work, and 
the tenderer shall quote his rate accordingly. 
 
10. Every tenderer is expected before 
quoting his rates, to inspect the site of the 
proposed work. He should also inspect the 
quarries and satisfy himself about the 
quality and availability of materials. The 
name of quarries, kilns, etc., wherefrom 
certain materials are to be obtained will be 
given in the descriptive specification sheet. 
The best class of materials to be obtained 
from the quarries or other sources defined 
shall be used on the work. In every case the 
materials must comply with the relevant 
standard specification. Samples of materials 
as called for in the standard specification, or 
in this tender notice. Or as required by the 
University Engineer in any case, shall be 
submitted fro the University Engineer’s 
approval before the supply to site of work is 
begun. If the contractor after examination of 
the source of materials defined in the 
Descriptive Specification sheet is of opinion 
that materials complying with standard or 
other specifications of the contract cannot be 
obtained in quality or sufficient quantity 
from the source defined in the Descriptive 
Specification sheet, he shall so state clearly 
in his tender and state wherefrom he 
intends to obtain the materials subject to the 
approval of the University Engineer. 
 
The University will not, however after 
acceptance of contract rate pay any extra 
charges for lead or for any other reasons, in 
case the contractor is found later on to have 
misjudged the materials available. Attention 
of the contractor is directed to the standard 
“Preliminary Specification” regarding 
payment of seigniorage, tolls etc. 
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11. The tenderer’s particular attention 
is drawn to the Section and Clauses in the 
standard “Preliminary Specification” 
dealing with:- 
 

(1)   Test’ inspection and rejection of    
        defective materials and work 

            (2)  Carriage 
(3)  Construction Plant 
(4)  Water and lighting 
(5)  Cleaning up during progress  
       and for delivery 
(6)   Accidents 
(7)   Delays 
(8)   Particulars of payment. 
 
The contractor should closely peruse 

all the specification clauses which govern 
the rate which he is tendering. 

 
12.  In consideration of the tenderer 
being allowed to quote for the work, he 
should keep the tender firm for a period of 4 
months from the date of opening the tender 
during which period or till the tenders are 
decided, whichever is earlier’ he will not be 
free to withdraw the tender. Any such 
withdrawal will entail forfeiture of the 
earnest money deposited for the work. 

 
     Due to departmental or administrative 
reasons it is found necessary to keep the 
tender open for a further period, prior 
consent of the tenderer shall be obtained in 
writing for every further period of one 
month. 

 
13. Before commencing work or within 
a week after the date when the acceptance 
of the tender has been intimated to him, the 
tenderer shall deposit a sum sufficient to 
make up the balance of 5 percent of the 
probable value of contract for works upto 2 
crore limited to a maximum of Rs 2.00 lakh 
and beyond 2 crores 10 % of the contract 
amount without limit which together with 
the amount of earnest money deposited 
shall be treated as security for the proper 
fulfilment of the same and shall execute an 
agreement for the work in the University 
Schedule form. If he fails to do this or to 
maintain a specified rate of progress (to be 
specified in each case in the tender 
schedule) the earnest money and security 

deposit shall be forfeited to University and 
fresh tenders shall be called for, or the 
matter otherwise disposed off. If as a result 
of such measures due to the default of the 
tenderer to pay the requisite deposit, sign 
contracts or take possession of the work, 
any loss to University results, the same will 
be recovered from him as arrears of 
Revenue, but should it be a saving to 
University the original contractor shall have 
no calim whatever to the difference. 
Recoveries on this or any other account will 
be made from the sum that may be due to 
the contractor on this or any other 
subsisting contracts or under the Revenue 
Recovery Act or otherwise the University 
may decide. 
Note: If the amount of contract does not 
exceed Rupees two crore the amount of 
security will be subject to 5 per cent subject 
to a maximum of 2 lakhs. If the amount of 
contract exceeds Rs. 2 crore the amount of 
security will be 10 per cent, of the contract 
amount without any limit. 
 
14. The acceptance of the tender rates 
remains with the Registrar, University of 
Kerala, who does not undertake to accept 
the lowest or any particular tender. 
 
15. The right to carry out the work in 
conformity with or in a manner entirely 
different from the terms of this invitation 
that may be considered most suitable before 
or subsequent to the receipt of tenders due 
to exigencies of work is reserved with the 
University. 

 
16. Drawings, Schedule of quantities, 
specifications of work to be done and 
conditions of contract to be entered into can 
be seen at the office of the University 
Engineer. It shall be definitely understood 
that the University does not accept any 
responsibility for the correctness or 
completeness of the schedule, that the 
schedule is liable to alteration by omissions, 
deductions or additions at the discretion of 
the competent departmental officer or as set 
forth in the conditions of contract. The 
tenderer will however base this tender 
amount in the case of lumpsum tender, on 
the basis of those quantities etc.  
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17. The Earnest Money Deposit of the 
unsuccessful tenderers will be refunded 
immediately after tabulating the tenders, 
keeping only the earnest money of the first 
three lowest tenderers. 
 The earnest money deposit of the 
remaining unsuccessful tenders will also be 
refunded within a week from the date of 
acceptance of the tender. 
 
18. Sobcitor’s fee, if any, to be paid to 
the Law Officer of University for 
scrutinising or drawing up of agreements, 
be paid and the same recovered from the 
successful tenderer. 
 
19.   Tenderer must also state in their 
tenders if they are prepared to carry out at 
their tendered rates such portion or portions 
of the work as may finally be allotted to 
them by the Officer deciding tenders. 
 
20. Any further information necessary 
can be obtained at the Office of the 
University Engineer on all working days 
during office hours. 
 
21. The work should be completed in all 
respects within the stipulated time as 
mentioned in each work in the tender notice 
from the date of the order to start work is 
issued or from the date of handing over of 
site as the case may be indicated in the work 
order. 
 
 
22. Tender forms and tender schedule can 
be downloaded from the University website 
in A4 size plain paper. Duly filled up tender 
form signed by the contractor in all pages 
along with required EMD and cost of tender 
form should be send to the Registrar, 
University of Kerala, Thiruvananthapuram 
by Regd. Post/speed post so as to reach on 
or before the prescribed date and time.  
 
23. The Contractor shall not without the 
previous sanction in writing of the authority 
accepting the tender, execute any power of 
attorney in respect of any matter, touching 
this contract, and any such power of 
attorney executed without such sanction 
shall not be recognised by or to be binding 
upon University or their Officers. It shall be 

entirely within the discretion of the 
authority accepting the tender either to 
grant such sanction or to refuse it or to 
revoke a sanction once given. 

 
24. No part of the contract shall be 
subject without written permission of the 
University Engineer nor shall transfer be 
made by power of attorney authorising 
other to receive payment on the contractor’s 
behalf. 

 
25. The University Engineer or other 
sanctioning authority reserves the right to 
reject any tender or all the tenders without 
assigning any reason therefore. 

 
26.   Any materials available in Department 
Stores, if issued to the contractor will be 
recovered at book value of issue rate 20% 
supervision charge or market value or date 
rate whichever is higher. The fixing of 
market rate will be governed as per 
prevailing rules. 

 
27. In making payment the total amount 
of the bill will be rounded off correct to the 
nearest rupee if the amount is above Rs. 
25/- and to the the nearest paise if the  
amount is below 25/- 

 
28. Value of quantities of the 
departmental materials issued for the work 
either allowed to deteriorate or 
unaccounted for amounting as it does to an 
excess supply over the sanction 
requirements shall be recovered at book 
value or issue rate plus 20% supervision 
charges of market rates whichever is higher 
with sales tax and in addition, specific 
penalty rate stipulated by the Department. 
Market value will be the retail selling price 
of the materials in the locality of the work or 
the nearest market  
town current on the day of issue, or 
recovery whichever is more. The University 
Engineer shall obtain the information and 
record within 7 days of such issue, sending 
a copy to the contractor. The decision of the 
Registrar regarding the current market rates 
shall be binding on the contractor. 

 
29. Tenderers should declare that they 
are not related to any University servant, 
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who is in charge of or having control of the 
work. Relationship in this will be restricted 
to father, mother, son, daughter, brother, 
sister, direct uncle, nephew, father-in-law, 
brother-in-law, mother-in-law, sister-in-law 
and first cousin of the officer concerned. If 
the above condition is found to have been 
contravened, when they tender the earnest 
money / security deposit of the tenderer / 
tender will be forfeited and the contract 
entered into will stand cancelled. 

 
30. The contractor will provide his own 
tools and plant, store sheds to store his own 
materials as well as those supplied by the 
Department and will be entirely responsible 
for proper use and safe custody of the later 
and also for any loss, damage, their mis-
handling, weathering or any cause what-so-
ever. 

 
31. If different rates are quoted for the 
same specification of work at the same 
site/in different appendices of the schedule 
and the lowest quoted rate will be accepted 
for the items in all the appendices. 

 
32. The contractor shall be responsible 
for the safety of the labour employed by 
him and he shall be liable to pay the 
necessary compensation in case of accidents, 
as per the workmen Compensation Act. 
             The contractor will also be liable to 
abide by the fair wage clause condition 
attached separately. 
 
33. Empty bags of cement used on the 
work need not be returned to the 
departmental store. Value of empty cement 
bags will be recovered at rates fixed by the 
Department from time to time if cement is 
supplied by the department. 

 
34. If the department under takes to 
supply particular materials no claim for 
extra payment on account of delay in the 
supply of these materials will be 
entertained.  

 
 
35. In the case of construction of 
steining to wells, excessive tilts if any 
occurring to the extents which is more than 
the percentage allowed as per rules will 
have to be rectified by the contractor at his 
own cost and if the contractor fails to attend 
to the same it will be got attended to by 
other agency and the cost thereof recovered 
from the original contractor. 

 
36. The contractor should take a licence 
under the current explosive rules to enable 
him to manufacture and posses the quantity 
of gun powder required by him for blasting, 
if necessary. 

 
37. The contractor shall employ Engineering 
personnel as detailed below for a period of 
one to two years according to the tenure of 
the contract paying emoluments.  
 

Cost of work                No of person 

10 lakhs-20 lakh One diploma   holder 

20 lakhs-200 lakhs 
 

One degree holder 

 
For pre qualification/ post qualification 
works- One degree holder and one diploma 
holder. 

 
38. Tenders which are not in conformity 
with the tender notice are liable to rejection. 
 
39. This tender notice with the 
conditions stated herein will form part of 
the contract documents. 

              
 

               Sd/- 
 

 
UNIVERSITY ENGINEER 

For and on behalf of the Vice- Chancellor 
University of Kerala 
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CONDITIONS 
 
 

1. The overall percentage rate 
accepted and specified in the agreement 
shall not be varied on  any account 
whatever, and that it shall hold good for 
all items done under the contract 
irrespective of variations in quantities and 
or substitution of extra items shall also be 
included in the tender documents and 
agreements. 

 
2. The rates quoted by the Contractor 
shall be inclusive of sale tax to be paid to 
the Sales tax Department. 

 
3. The work should be completed in 
all respects within the stipulated date from 
the date of the issue of order/ date of 
handing over of site as the case may be 

 
4. Intending tenderers are expected to 
inspect the site before tendering and 
ascertain the exact nature of the work to be 
done. No claim for extra rates of any kind 
over and above the rates quoted by them 
will be considered. 

 
5. The Contractor will provide his 
own tools and plant and store shed to 
store his own materials as well as those 
supplied by the Department if any and 
will be entirely responsible for the proper 
use and safe custody of the later and also 
any loss, damage, theft, mis handlings, 
wheathing or any cause what so ever. 
 
6. The material if supplied by the 
department shall remain the property of 
University though in the contractors 
custody and shall not be removed without 
the written permission of the authority not 
less than the rank of an Assistant Engineer. 

 
7. The work should be done in 
conformity with the specifications and 
conditions of contract in force in the 
Department. 

 
8. The payments items involving 
earth work levelling site will be made 

based on levels taken approved and 
checked before and after execution of 
work. 

 
9. Unused balance materials if any at 
the time of completion or determination of 
the contract will not be accepted by the 
Department. The cost of such  materials 
amounting as it does to an excess supply 
over the sanctioned requirements, shall be 
recovered at book value + 20 % or current 
market rate which ever is higher, and in 
addition specific penalty rates may be 
fixed by the University Engineer in the 
from of Department circular orders  from 
time to time shall also be recovered at the 
discretion of the University Engineer. 

 
10. Extra items 

 
The Contractor is bound to carry 

out items or works which are not included 
in the tender schedule and  agreement but 
which are found necessary for the proper 
completion of the work during execution. 
Payment for such extra items will be made 
on the basis of the Departmental data 
rates, current at the time of ordering the 
extra items after applying the tender 
deduction except on cost of departmental 
materials.  

 
10.1. Items of work not expressly or 
impliedly described in the schedule, plans 
or specifications will be treated as 
“extras”. They will include only items of 
works which though highly necessary for 
the proper execution of the work and for 
its completion, were not provided for in 
the original contract. 

 
2. The execution of an extra 

item of work and payment therefore will 
be based on the following conditions. 

 
(i) There shall be an order in 

writing to execute the extra item of work 
duly signed by an Engineer not below the 
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rank of an Assistant Engineer, before its 
commencement. 

 
(ii) If the contractor finds, after 

examining the specifications and plans 
that extras are involved, he should give 
notice to the Engineer, to this effect and 
shall proceed with the execution of the 
extra item, only after receiving instructions 
in writing from the Engineer. 
                                                  

3. Extras items may be 
classified as additional substituted or 
altered items depending on their relation 
or otherwise to the original item or items 
of work. 

 
4. The rates for extra items 

shall be worked out as below: 
 
(i) In the case of all extra items 

whether additional altered or substituted 
if accepted rates for identical items are 
provided for in the contract, such rates 
shall be applicable. 

 
(ii) In the case of extra items 

whether altered or substituted, for which 
similar items exist in the contract, the rates 
shall be derived from the original item by 
appropriate adjustment of cost of affected 
components. The percentage excess or 
deduction of the contract rate for the 
original item with reference to the 
departmental estimated rate shall be 
applied in deriving the rates for such 
items. 

 
(iii) In the case of extra items, 

whether altered or substituted and for 
which similar items do not exist in the 
contract and rates exist in the schedule of 
rates, the rate shall be arrived at on the 
basis of the departmental data rate current 
at the time or ordering the extra item, after 
applying the tender deduction except on 
cost of departmental material. Tender 
excess, if any, will not be applied. 

 
(iv) In the case of additional 

items, the rates shall be arrived at on the 
basis of the departmental data rates 
current at the time of ordering the extra 
item or the date of commencement of the 

extra item, whichever is earlier, after 
applying the tender deduction except  the 
cost of departmental material. Tender 
excess, if any, will not be applied. 

 
(v) In the case of extra items, 

whether additional altered or substituted, 
for which the rates cannot be derived from 
similar items in the contract, and only 
partly from the departmental schedule of 
rates. The rates of such part or parts of 
items as are not covered in the schedule of  
rates shall determined by the Engineer on 
the basis of the prevailing market rates 
giving due consideration to the analysis of 
the rate furnished by the contractor with 
supporting documents, including 
Contractor’s profit. This shall be added on 
to the departmental rate (including 
Contractors profit) current at the time of 
ordering or executing the extra item, 
whichever is earlier for the other part of 
the item, for which rates can be derived 
from the schedule of rates. 

 
(vi) In the case of extra items, 

whether additional altered or substituted, 
for which the rates cannot be derived 
either from similar item of work in the 
contract or from the departmental 
schedule of rates, the contractor shall 
within 14 days of the receipt of the order 
to carryout the said extra item of work, 
communicate to the Engineer the rate 
which he proposes to claim for the item 
supported by the analysis of the rate 
claimed, and the department shall within 
one month thereafter, determine the rate 
on basis of the market rate giving due 
consideration to the rate claimed by the 
Contractor. 

(vii) In the case of percentage 
rate contract, the rate for extra item shall 
be arrived at by applying the percentage 
excess or deduction to the departmental 
data rate as per the original schedule on 
which the tenders were invited. 

 
5. Wherever the term 

“Departmental Data Rate” appears, it shall 
mean the rate derived from the 
Departmental schedule of rate shall 
include conveyance charges and 
contractor’s profit. 
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11. The quantities provided for in the 
schedule may vary widely at the 
contractor should be prepared to do any 
excess over the schedule quantities at his 
quoted rates for the work. 

 
12. The selected contractor should 
produce a certificate to the effect that the 
sales tax and income-tax due by him have 
been paid to Government as per Circular 
before F.C.C. paid for the work. 
 
13. No modifications in the rates will 
be admissible in case the size or shape or 
both R.C.C. items are modified during 
execution as the rate per Unit shall be 
binding in all cases. 

 
14. All the rates quoted for finished 
works only and include all incidental 
charges such as watering, scaffolding etc. 

 
15. All paints, varnish, wood oil etc, 
obtained by the Contractor at his own cost 
must be got approved by the 
Departmental authorities before using on 
the work. 

 
16. Special attention of the Contractor 
is invited to the attached A4 Schedule. 

 
17. If there is no rate for any particular 
size of door, windows, ventilators, 
collapsible gate, almarah and weld mesh 
screens in the particular block or appendix 
the corresponding agreed rate of any other 
appendix will be allowed. 

 
18. The Contractor should take out a 
license under the explosive rules 1940 to 
enable him to manufacture and posses the 
quantity of gun powder required by him 
for blasting if necessary. 

 
 

19. The Contractor should clear all 
debris from the site and dump the same in 
valley. 

 
20. Only approved colour and brand 
paints will be allowed for all works. The 
contractor before commencing the work 

should got approved the colour and brand 
of paints by University Engineer. 
21. If the amount of contract exceed  
Rs. 10 lakhs, contractor should be 
prepared to engage Engineering Diploma 
Holder for the proper execution of the 
work. 
 
22. The tenderers tendering for 
University works should declare that they 
are not related to any University servant, 
who is in charge of or having control of the 
work for which they are tendering 
relationship in this will be restricted to 
father, mother, son, daughter, brother, 
sister, direct uncle, nephew, father-in-law, 
mother-in-law, brother-in-law, sister-in-
law and first cousin of the Officer 
concerned. It at any stage the above 
condition is found to have been 
contravened the earnest money/security 
deposit of the tenderer/contractor will be 
forfeited and the contract entered into will 
stand cancelled.  
23. The Contractor shall be responsible 
for the safety of the labour employed by 
him and he shall be liable to pay the 
necessary compensation in case of 
accidents as per section 12 (2) of the 
Workmen’s compensation Act. 
 
24. If the department undertake to 
supply the controlled materials, no claim 
for extra payment on account of delay in 
the supply of these materials will be 
entertained.    
 
25.  a) Fine for Extension of time of 
completion of works. First 3 months – 1% 
of the PAC subject to a minimum of Rs. 
300/- and maximum of Rs. 15000/-. 
 

 For every 3 months thereafter – 2% 
of the PAC subject to a minimum of  
Rs. 600 and maximum of Rs. 30000/-.  

 
b) For feature for overtime – 

Liquidated damage. It is expressly agreed 
that time is of the essence of this contract 
and the contractor agrees that the 
University is authorised to deduct and 
retain permanently out of the moneys 
which may be due to the said contractor 
under this contract, the sum of Rs. 1000/- 
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(one thousand only) per day as liquidated 
damages and not as a penalty for each and 
every day that the work herein described 
remains in completed beyond the time 
stipulated. 

 
26. The earnest money deposit of the 
unsuccessful tenders will be refunded 
immediately after tabulating the tender 
keeping only earnest money of the first 
three lowest tenderers. The earnest money 
of the remaining unsuccessful tenderer 
will also be refunded within a week from 
the date of acceptance of the tender. 
 
  
27. The bill above alluded to shall be 
submitted in exact accordance with the 
form supplied by the University Engineer 
and the rates at which the value of the 
work is calculated shall be those entered in 
the attached in schedule or rates. To allow 
of a guarantee fund being formed on the 
part of the University, a deduction of 10 
percent from all payments to the 
contractor is to be made by the University 
Engineer at the time of payment. But the 
amount so held as a retention plus the 
security deposit of 5 per cent, as per  
clause (1) shall not at any time exceed 10 

per cent of the contract amount. This 
retention amount will not be released 
before the expiry of 3 months (six months 
in the case of road works) after the issue of 
certificate final or otherwise of completion 
of work or till final bill has been prepared 
and passed whichever is later.  

 
 28. If the Contractor or his work 
people break, deface or injure any part of a 
building they may be working in or any 
building, road, fence, enclosure or grass 
land or cultivated ground or if any 
damage, shall happen to the work while in   
progress from any cause whatever or any 
imperfection become apparent it within 3 
months (six months in case of road works) 
after its certificate final or otherwise of 
completion shall have been issued by the 
Engineer in charge as aforesaid, he shall 
make the same good at his own expense or 
in default the University Engineer may 
cause the same to be made good and 
deduct the expense from any sums that 
may be then, or at any time thereafter, due 
to the Contractor. 
 
29. Electricity and water charge  
for the depth   current and water used 
be charged as per prevailing rate.
 
 

FAIR WAGE CLAUSE 
 
(a) The Contractor shall pay not less 
than FAIR WAGE to labourers engaged by 
him on the work. “FAIR WAGE” means 
wage whether for time or piece work 
notified at the time of inviting tenders for 
the work and where such wages have not 
been on notified, the wage prescribed  by 
the Central P.W.D. for the District in 
which the work is done. 
 
 (b) The Contractors shall not 
withstanding the provisions of any 
contract to the contrary cause to be paid a 
fair wage to labourers indirectly engaged 
on the work including any labour engaged 
by his subcontractor in connection with 
the said work as if the labourers had been 
immediately employed by him. 
 

 (c) In respect of all labour 
directly or indirectly employed in the 
works for the performance of the 
contractors part of this agreement the 
contractor shall comply with or cause to be 
compiled with (the central P.W.D. 
Contractors labour) regulations made by 
Government in regard to payment of 
wages, wage period deductions from 
wages recovery of wages not paid and 
other deductions unauthorisedly made 
maintenance of wage register other terms 
of employment inspection of scales of 
wages and return and all other matters of 
a like nature. 
 
 (d) The University Engineer or 
Assistant Executive Engineer concerned  
shall have the right to deduct from the 
moneys due to the contractor any sum 
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required or estimated to be required for 
making good the loss suffered by a worker 
or workers by reason of non-fulfilment of 
the conditions of the contract for the 
benefit of the workers non-payment of 
wages or deductions made from him or 
their wages which are not justified by their 
terms of the contract or non-observance of 
the regulations. 
 
 
 
 
 
 

(e) Vis-à-vis the Central Government, 
the Contractor shall be primarily liable for 
all payments to be made under the 
observance of the regulations aforesaid 
without prejudice to his right to claim 
indemnity from his sub contractors. 
  
(f) The regulations aforesaid shall be 
deemed to be apart of his contract and any 
breach there shall be a breach of this 
contract. 
 
 
Contractor  University Engineer
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ADDITIONAL SPECIAL CONDITIONS 
 

      A.    Purchase Tax :  Purchase tax at prevailing rate will be deducted  
   towards purchase tax from every payment. 

 
B. Guarantee period of works (G.O. (M.S.) 86/92 PW & T  Dtd. 21-11-‘92 

 
 The guarantee periods of various works are as follows: 
 

1. Bridge works      – Three years from the date of completion. 

2. Building works – Two years from the date of completion. 

3.   (a) New Roads : one and a half years from the date of completion. 

              (b) Renewal and resurfacing of Roads : One year from the date of completion. 

 
 Note:  

1.      The security deposit of works having guarantee periods of six months 
and one year will be released after the expiry of the respective 
guarantee periods. 

 
2. For works having guarantee period of more than one year the security 

deposit will be released after one year but after execution of an 
indemnity bond in the specified from for an equal amount for the 
remaining guarantee period. 

 
3. 1% of the bill amount will be deducted towards the Employer’s 

contribution to the Kerala Construction Workers’ Welfare Fund 
 
 
 
 

CONTRACTOR     UNIVERSITY ENGINEER 
 

K.U.P. 583/2001-’02 2,000 
 


