UNIVERSITY OF KERALA

NOTICE INVITING TENDERS FOR: Urgent repair and maintenance work in the

Women’s and Men’s hostel at Kariavattom campus

UNIVERSITY OF KERALA
NOTICE INVITING TENDERS FOR WORKS
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Online tenders are invited for and on behalf of the Registrar, University of Kerala from
Registered Contractors of P.W.D./C.P.W.D

1. The items and sub-heads of works to
be done are enumerated in the subjoined
schedule. Unless otherwise specified the
tender must be for the whole or any
individual work and part tenders are liable
to rejection. A Contractor may tender for
more than one work with the Earnest
Money Deposit specified in each case, but
shall not tender for any part of a work only,
unless specifically so required.
2. All works shall be done in conformity
with the specification and condition of
contract in force in the P.W.D./University of
Kerala. The tendered shall quote only a
single rate as an overall percentage above or
below or at the rates given in the schedule
by a single entry at the bottom of the
schedule under the head “QUOTED RATE
OF THE CONTRACTOR” by scoring out
the irrelevant portion and attesting all the
corrections. The rate quoted shall be
inclusive once covering all the operations
contemplated in the specification and tender
schedules, and all incidental work necessary
for such operations such as shoring, bailing,
form work, scaffolding etc. “The rate quoted
shall be inclusive of Sales Tax”.

2a. The overall percentage rate
accepted and specified in the agreement
shall not be varied on any account
whatever.
3. Bid should be submitted through the
web site www.etenders.kerala.gov.in. A
copy of relevant documents there on
mentioned in NIT should be delivered at the
Office of the Registrar, University of Kerala,
Thiruvananthapuram or before the last date
noted in the tender notice by speed post
only super scribing the name of work,
tender number and last date of
submission. Tenders will be opened at the
Office of delivery by online by the Registrar
or such officers as may be authorised in this
behalf in the presence of such of those
tenders or their authorised agents as may be
present.

4. Selected contractor will be required
to produce income tax and sales tax
clearance certificates before final payment is
made for the work, and before security
deposits released.

5. The contractors submitting tender
should produce copies of solvency
certificates if demanded clearly indicating to
what extent they are solvent from the
Tahsildar of the Taluk where they reside
along with their tenders.

6. Each tenderer must also send a
certificate of income tax verification from
the appropriate income tax verification from
the appropriate income tax authority in the
form prescribed therefore.

7. In the case of proprietory or
partnership firm it will be necessary to
produce the certificate above mentioned for
the proprietor or proprietors and for each of
the partners as the case may be.

If a certificate had already been
produced by the tenderer during the
calendar year in which the tender is made in
respect of previous tender it will be
sufficient if particulars regarding the
previous occasion on which the certificate
was produced are given.

All tenders received without a
certificate as aforementioned will be
summarily rejected.

8. The tenderer shall examine closely
the Madras Detailed Standard
Specifications, and also the Standard
Preliminary Specification contained therein,
and sign the Engineer’s Office copy of the
Madras Detailed Standard Specification and
its addenda volume in token of such study
before submitting his tender rate which
shall be for finished work in site. He shall
also carefully study the drawings and
additional specifications and all the
documents which form the part of the
agreement to be entered into by the
accepted tenderer. The Madras Detailed
Standard  Specifications and  other
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documents connected with the contract
such as specifications, plans, descriptive
specification sheet regarding materials, etc.,
can be seen at any time during office hours
on office days in the Office of the University
Engineer.

9. The Tenderer’s attention is directed
to the requirements for materials under the
clause “Materials and workmanship’ in the
preliminary  Specifications’. ~ Materials
conforming to the Indian Standard
Specification shall be used on the work, and
the tenderer shall quote his rate accordingly.

10. Every tenderer is expected before
quoting his rates, to inspect the site of the
proposed work. He should also inspect the
quarries and satisfy himself about the
quality and availability of materials. The
name of quarries, kilns, etc.,, wherefrom
certain materials are to be obtained will be
given in the descriptive specification sheet.
The best class of materials to be obtained
from the quarries or other sources defined
shall be used on the work. In every case the
materials must comply with the relevant
standard specification. Samples of materials
as called for in the standard specification, or
in this tender notice. Or as required by the
University Engineer in any case, shall be
submitted to the University Engineer’s
approval before the supply to site of work is
begun. If the contractor after examination of
the source of materials defined in the
Descriptive Specification sheet is of opinion
that materials complying with standard or
other specifications of the contract cannot be
obtained in quality or sufficient quantity
from the source defined in the Descriptive
Specification sheet, he shall so state clearly
in his tender and state wherefrom he
intends to obtain the materials subject to the
approval of the University Engineer.

The University will not, however after
acceptance of contract rate pay any extra
charges for lead or for any other reasons, in
case the contractor is found later on to have
misjudged the materials available. Attention
of the contractor is directed to the standard
“Preliminary  Specification”  regarding
payment of seigniorage, tolls etc.

11. The tenderer’s particular attention is
drawn to the Section and Clauses in the
standard ~ “Preliminary  Specification”
dealing with:-

(1) Test” inspection and rejection of
defective materials and work

(2) Carriage

(3) Construction Plant

(4) Water and lighting

(5) Cleaning up during progress
and for delivery

(6) Accidents

(7) Delays

(8) Particulars of payment.

The contractor should closely peruse
all the specification clauses which govern
the rate which he is tendering.

12. In consideration of the tenderer
being allowed to quote for the work, he
should keep the tender firm for a period of 4
months from the date of opening the tender
during which period or till the tenders are
decided, whichever is earlier’ he will not be
free to withdraw the tender. Any such
withdrawal will entail forfeiture of the
earnest money deposited for the work.

Due to departmental or administrative
reasons it is found necessary to keep the
tender open for a further period, prior
consent of the tenderer shall be obtained in
writing for every further period of one
month.

13. Before commencing work or within a
week after the date when the acceptance of
the tender has been intimated to him, the
tenderer shall deposit a sum equal to 3
percent of the probable value of contract for
works which is retained till defect liability
period and shall execute an agreement for
the work in the University Schedule form. If
he fails to do this or to maintain a specified
rate of progress (to be specified in each case
in the tender schedule) the earnest money
and security deposit shall be forfeited to
University and fresh tenders shall be called
for, or the matter otherwise disposed off. If
as a result of such measures due to the
default of the tenderer to pay the requisite
deposit, sign contracts or take possession of
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the work, any loss to University results, the
same will be recovered from him as arrears
of Revenue, but should it be a saving to
University the original contractor shall have
no claim whatever to the difference.
Recoveries on this or any other account will
be made from the sum that may be due to
the contractor on this or any other
subsisting contracts or under the Revenue
Recovery Act or otherwise the University
may decide.

Note: At least 50% of the security deposit
shall be collected in the form of treasury
fixed deposit and the rest as per revised
PWD manual 2012. In addition to the
Security Deposit, retention for a work shall
be collected by deduction from the
running/final bill of the contractors @2.5%
of the gross amount of each running bill so
that the amount so retained shall be 2.5% of
the value of the work done till then and will
be released after passing of final bill as in
the case of refund of deposit.

14. The acceptance of the tender rates
remains with the Registrar, University of
Kerala, who does not undertake to accept
the lowest or any particular tender.

15. The right to carry out the work in
conformity with or in a manner entirely
different from the terms of this invitation
that may be considered most suitable before
or subsequent to the receipt of tenders due
to exigencies of work is reserved with the
University.

16. Drawings, Schedule of quantities,
specifications of work to be done and
conditions of contract to be entered into can
be seen at the office of the University
Engineer. It shall be definitely understood
that the University does not accept any
responsibility for the correctness or
completeness of the schedule, that the
schedule is liable to alteration by omissions,
deductions or additions at the discretion of
the competent departmental officer or as set
forth in the conditions of contract. The
tenderer will however base this tender
amount in the case of lumpsum tender, on
the basis of those quantities etc.

17. Bidders shall remit the tender
document fees and

using the online payment options of e-
procurement system only. Bidders are
advised to visit the “Downloads” section of
eprocurement website
(www.etenders.kerala.gov.in) for detailed
instructions on making online payment using
Internet Banking facility of SBI or by using
NEFT facility. Bidders opting for NEFT
facility of online payment are advised to
exercise this option at least 48 hours before
the closing of the bid to ensure that payment
towards tender documents fees and EMD are
credited and a confirmation is reflected in
the e-procurement system. The online NEFT
remittance form provided by e-procurement
system for making a NEFT transaction is not
a payment confirmation. University of
Kerala shall not be responsible for any kind
of delay in payment status confirmation.
Bidders, who have secured exemption from
individual EMD payments, need not do this
except when special Earnest money is asked
to be deposited. Such EMD exemption
Certificate/ document needs to be scanned
and submitted online along with the bid,
failing which, the bid shall be rejected
summarily. The original EMD exemption
document may have to be produced, if
required, failing which, the bid shall be
rejected summarily. 5 % of the bill amount
will be retained as retention money which
will be released after DLP, if there is
exemption for security deposit.The Earnest
Money Deposit of the unsuccessful
tenderers will be refunded online.

18. Sobcitor’s fee, if any, to be paid to
the Law Officer of University for
scrutinising or drawing up of agreements,
be paid and the same recovered from the
successful tenderer.

19. Tenderer must also state in their
tenders if they are prepared to carry out at
their tendered rates such portion or portions
of the work as may finally be allotted to
them by the Officer deciding tenders.

20. Any further information necessary
can be obtained at the Office of the
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University Engineer on all working days
during office hours.

21. The work should be completed in all
respects within the stipulated time as
mentioned in each work in the tender notice
from the date of the order to start work is
issued or from the date of handing over of
site as the case may be indicated in the work
order.

22. Tender forms and tender schedule can
be downloaded from the e-GP website,
www.etenders .kerala.gov.in.

23. The Contractor shall not without the
previous sanction in writing of the authority
accepting the tender, execute any power of
attorney in respect of any matter, touching
this contract, and any such power of
attorney executed without such sanction
shall not be recognised by or to be binding
upon University or their Officers. It shall be
entirely within the discretion of the
authority accepting the tender either to
grant such sanction or to refuse it or to
revoke a sanction once given.

24. No part of the contract shall be
subject without written permission of the
University Engineer nor shall transfer be
made by power of attorney authorising

other to receive payment on the contractor’s
behalf.

25. The University Engineer or other
sanctioning authority reserves the right to
reject any tender or all the tenders without
assigning any reason therefore.

26. Any materials available in Department
Stores, if issued to the contractor will be
recovered at book value of issue rate 20%
supervision charge or market value or date
rate whichever is higher. The fixing of
market rate will be governed as per
prevailing rules.

27. In making payment the total amount
of the bill will be rounded off correct to the
nearest rupee if the amount is above Rs.
25/- and to the the nearest paise if the
amount is below 25/-

28. Value of quantities of the
departmental materials issued for the work
either  allowed to  deteriorate  or
unaccounted for amounting as it does to an
excess supply over the sanction
requirements shall be recovered at book
value or issue rate plus 20% supervision
charges of market rates whichever is higher
with sales tax and in addition, specific
penalty rate stipulated by the Department.
Market value will be the retail selling price
of the materials in the locality of the work or
the nearest market

town current on the day of issue, or
recovery whichever is more. The University
Engineer shall obtain the information and
record within 7 days of such issue, sending
a copy to the contractor. The decision of the
Registrar regarding the current market rates
shall be binding on the contractor.

29. Tenderers should declare that they
are not related to any University servant,
who is in charge of or having control of the
work. Relationship in this will be restricted
to father, mother, son, daughter, brother,
sister, direct uncle, nephew, father-in-law,
brother-in-law, mother-in-law, sister-in-law
and first cousin of the officer concerned. If
the above condition is found to have been
contravened, when they tender the earnest
money / security deposit of the tenderer /
tender will be forfeited and the contract
entered into will stand cancelled.

30. The contractor will provide his own
tools and plant, store sheds to store his own
materials as well as those supplied by the
Department and will be entirely responsible
for proper use and safe custody of the later
and also for any loss, damage, their mis-
handling, weathering or any cause what-so-
ever.

31. If different rates are quoted for the
same specification of work at the same
site/in different appendices of the schedule
and the lowest quoted rate will be accepted
for the items in all the appendices.

32. The contractor shall be responsible
for the safety of the labour employed by
him and he shall be liable to pay the

Hostels —Waving Qtn-Kvtm (1)/23-24 5



necessary compensation in case of
accidents, as per the workmen
Compensation Act.

The contractor will also be liable to
abide by the fair wage clause condition
attached separately.

33. Empty bags of cement used on the
work need not be returned to the
departmental store. Value of empty cement
bags will be recovered at rates fixed by the
Department from time to time if cement is
supplied by the department.

34. If the department under takes to
supply particular materials no claim for
extra payment on account of delay in the
supply of these materials will be
entertained.

35. In the case of construction of
steining to wells, excessive tilts if any
occurring to the extents which is more than
the percentage allowed as per rules will
have to be rectified by the contractor at his
own cost and if the contractor fails to attend
to the same it will be got attended to by
other agency and the cost thereof recovered
from the original contractor.

36. The contractor should take a licence
under the current explosive rules to enable
him to manufacture and posses the quantity
of gun powder required by him for blasting,
if necessary.

37. The contractor shall employ Engineering
personnel as detailed below for a period of
one to two years according to the tenure of
the contract paying emoluments.

| Cost of work | No of person

5 lakhs-75 lakh One diploma holder
with sufficient

practical experience

75 lakhs-150 lakhs | One Engg.Graduate

& one diploma
holder

150 lakhs -250 lakhs | Works Manager-
Ino(Civil
Engineering
Graduate with
minimum 3  yrs
experience)

ii.
Site  Engineers-

nos(one Civil
Engineering graduat
es

and one civil diploma
holder with
minimum 1 year
experience)

For pre qualification/ post qualification
works- One degree holder and one diploma
holder.

38. Tenders which are not in conformity
with the tender notice are liable to rejection.

39. This tender notice with the
conditions stated herein will form part of
the contract documents.

Sd/-

UNIVERSITY ENGINEER
For and on behalf of the Registrar
University of Kerala
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CONDITIONS

1. The overall percentage rate
accepted and specified in the agreement
shall not be varied on any account
whatever, and that it shall hold good for
all items done wunder the contract
irrespective of variations in quantities and
or substitution of extra items shall also be
included in the tender documents and
agreements.

2. The rates quoted by the Contractor
shall be inclusive of sale tax to be paid to
the Sales tax Department.

3. The work should be completed in
all respects within the stipulated date from
the date of the issue of order/ date of
handing over of site as the case may be

4. Intending tenderers are expected to
inspect the site before tendering and
ascertain the exact nature of the work to be
done. No claim for extra rates of any kind
over and above the rates quoted by them
will be considered.

5. The Contractor will provide his
own tools and plant and store shed to
store his own materials as well as those
supplied by the Department if any and
will be entirely responsible for the proper
use and safe custody of the later and also
any loss, damage, theft, mishandlings,
wheathing or any cause what so ever.

6. The material if supplied by the
department shall remain the property of
University though in the contractors

custody and shall not be removed without
the written permission of the authority not
less than the rank of an Assistant Engineer.

7. The work should be done in
conformity with the specifications and
conditions of contract in force in the
Department.

8. The payments items involving
earth work levelling site will be made
based on levels taken approved and
checked before and after execution of
work.

9. Unused balance materials if any at
the time of completion or determination of
the contract will not be accepted by the
Department. The cost of such materials
amounting as it does to an excess supply
over the sanctioned requirements, shall be
recovered at book value + 20 % or current
market rate which ever is higher, and in
addition specific penalty rates may be
fixed by the University Engineer in the
from of Department circular orders from
time to time shall also be recovered at the
discretion of the University Engineer.

10. Extra items

The Contractor is bound to carry
out items or works which are not included
in the tender schedule and agreement but
which are found necessary for the proper
completion of the work during execution.
Payment for such extra items will be made
on the basis of the Departmental data
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rates, current at the time of ordering the
extra items after applying the tender
deduction except on cost of departmental
materials.

10.1. Items of work not expressly or
impliedly described in the schedule, plans
or specifications will be treated as
“extras”. They will include only items of
works which though highly necessary for
the proper execution of the work and for
its completion, were not provided for in
the original contract.

2. The execution of an extra
item of work and payment therefore will
be based on the following conditions.

(i) There shall be an order in
writing to execute the extra item of work
duly signed by an Engineer not below the
rank of an Assistant Engineer, before its
commencement.

(if) If the contractor finds, after
examining the specifications and plans
that extras are involved, he should give
notice to the Engineer, to this effect and
shall proceed with the execution of the
extra item, only after receiving instructions
in writing from the Engineer.

3. Extras items may be
classified as additional substituted or
altered items depending on their relation
or otherwise to the original item or items
of work.

4. The rates for extra items
shall be worked out as below:

(i) In the case of all extra items
whether additional altered or substituted
if accepted rates for identical items are
provided for in the contract, such rates
shall be applicable.

(if) In the case of extra items
whether altered or substituted, for which
similar items exist in the contract, the rates
shall be derived from the original item by

appropriate adjustment of cost of affected
components. The percentage excess or
deduction of the contract rate for the
original item with reference to the
departmental estimated rate shall be
applied in deriving the rates for such
items.

(iii) In the case of extra items,
whether altered or substituted and for
which similar items do not exist in the
contract and rates exist in the schedule of
rates, the rate shall be arrived at on the
basis of the departmental data rate current
at the time or ordering the extra item, after
applying the tender deduction except on
cost of departmental material. Tender
excess, if any, will not be applied.

(iv)In the case of additional items,
the rates shall be arrived at on the basis of
the departmental data rates current at the
time of ordering the extra item or the date
of commencement of the extra item,
whichever is earlier, after applying the
tender deduction except the cost of
departmental material. Tender excess, if
any, will not be applied.

v) In the case of extra items,
whether additional altered or substituted,
for which the rates cannot be derived from
similar items in the contract, and only
partly from the departmental schedule of
rates. The rates of such part or parts of
items as are not covered in the schedule of
rates shall determined by the Engineer on
the basis of the prevailing market rates
giving due consideration to the analysis of
the rate furnished by the contractor with
supporting documents, including
Contractor’s profit. This shall be added on
to the departmental rate (including
Contractors profit) current at the time of
ordering or executing the extra item,
whichever is earlier for the other part of
the item, for which rates can be derived
from the schedule of rates.

(vi) In the case of extra items,
whether additional altered or substituted,
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for which the rates cannot be derived
either from similar item of work in the
contract or from the departmental
schedule of rates, the contractor shall
within 14 days of the receipt of the order
to carryout the said extra item of work,
communicate to the Engineer the rate
which he proposes to claim for the item
supported by the analysis of the rate
claimed, and the department shall within
one month thereafter, determine the rate
on basis of the market rate giving due
consideration to the rate claimed by the
Contractor.

(vii) In the case of percentage
rate contract, the rate for extra item shall
be arrived at by applying the percentage
excess or deduction to the departmental
data rate as per the original schedule on
which the tenders were invited.

5. Wherever the term
“Departmental Data Rate” appears, it shall
mean the rate derived from the
Departmental schedule of rate shall
include  conveyance  charges and
contractor’s profit.

11. The quantities provided for in the
schedule may vary widely at the
contractor should be prepared to do any
excess over the schedule quantities at his
quoted rates for the work.

12. The selected contractor should
produce a certificate to the effect that the
sales tax and income-tax due by him have
been paid to Government as per Circular
before F.C.C. paid for the work.

13. No modifications in the rates will
be admissible in case the size or shape or
both R.C.C. items are modified during
execution as the rate per Unit shall be
binding in all cases.

14. All the rates quoted for finished
works only and include all incidental
charges such as watering, scaffolding etc.

15. All paints, varnish, wood oil etc,
obtained by the Contractor at his own cost
must be got approved by the
Departmental authorities before using on
the work.

16. Special attention of the Contractor
is invited to the attached A4 Schedule.

17. If there is no rate for any particular
size of door, windows, ventilators,
collapsible gate, almarah and weld mesh
screens in the particular block or appendix
the corresponding agreed rate of any other
appendix will be allowed.

18. The Contractor should take out a
license under the explosive rules 1940 to
enable him to manufacture and posses the
quantity of gun powder required by him
for blasting if necessary.

19. The Contractor should clear all
debris from the site and dump the same in
valley.

20. Only approved colour and brand
paints will be allowed for all works. The
contractor before commencing the work
should got approved the colour and brand
of paints by University Engineer.

21. If the amount of contract exceed
Rs. 10 lakhs, contractor should be
prepared to engage Engineering Diploma
Holder for the proper execution of the
work.

22. The tenderers tendering for
University works should declare that they
are not related to any University servant,
who is in charge of or having control of the
work for which they are tendering
relationship in this will be restricted to
father, mother, son, daughter, brother,
sister, direct uncle, nephew, father-in-law,
mother-in-law, brother-in-law, sister-in-
law and first cousin of the Officer
concerned. It at any stage the above
condition is found to have been
contravened the earnest money/security
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deposit of the tenderer/contractor will be
forfeited and the contract entered into will
stand cancelled.
23. The Contractor shall be responsible
for the safety of the labour employed by
him and he shall be liable to pay the
necessary compensation in case of
accidents as per section 12 (2) of the
Workmen’s compensation Act.

24. If the department undertake to
supply the controlled materials, no claim
for extra payment on account of delay in
the supply of these materials will be
entertained.

25. a) Fine for Extension of time - First
extension - 1% of the PAC subject to a
minimum of Rs. 1000/- and maximum of
Rs. 50000/ -.

Beyond first extension - 2% of the
PAC subject to a minimum of
Rs. 2000 and maximum of Rs. 100000/ -.

(Applicable as per revised PWD
manual)

b) Liquidated damage. As per
revised PWD manual.

26. The earnest money deposit of the
unsuccessful tenders will be refunded
immediately after tabulating the tender
keeping only earnest money of the first
three lowest tenderers. The earnest money
of the remaining unsuccessful tenderer
will also be refunded within a week from
the date of acceptance of the tender.

27. The bill above alluded to shall be
submitted in exact accordance with the
form supplied by the University Engineer
and the rates at which the value of the
work is calculated shall be those entered in
the attached in schedule or rates. To allow
of a guarantee fund being formed on the
part of the University, a deduction from all
payments to the contractor is to be made
by the University Engineer at the time of
payment. But the amount so held as a
retention plus the security deposit of 5 per
cent,asper clause (1) shall not at any time
exceed 10 per cent of the contract amount.

28. If the Contractor or his work
people break, deface or injure any part of a
building they may be working in or any
building, road, fence, enclosure or grass
land or cultivated ground or if any
damage, shall happen to the work while in
progress from any cause whatever or any
imperfection become apparent it within 3
months (six months in case of road works)
after its certificate final or otherwise of
completion shall have been issued by the
Engineer in charge as aforesaid, he shall
make the same good at his own expense or
in default the University Engineer may
cause the same to be made good and
deduct the expense from any sums that
may be then, or at any time thereafter, due
to the Contractor.

29. Electricity and water charge
for the depth  current and water used
be charged as per prevailing rate.

FAIR WAGE CLAUSE

(@) The Contractor shall pay not less
than FAIR WAGE to labourers engaged by
him on the work. “FAIR WAGE” means
wage whether for time or piece work
notified at the time of inviting tenders for
the work and where such wages have not
been on notified, the wage prescribed by
the Central P.W.D. for the District in
which the work is done.

(b) The Contractors shall not
withstanding the provisions of any
contract to the contrary cause to be paid a
fair wage to labourers indirectly engaged
on the work including any labour engaged
by his subcontractor in connection with
the said work as if the labourers had been
immediately employed by him.
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() In respect of all labour
directly or indirectly employed in the
works for the performance of the
contractors part of this agreement the
contractor shall comply with or cause to be
compiled with (the central P.W.D.
Contractors labour) regulations made by
Government in regard to payment of
wages, wage period deductions from
wages recovery of wages not paid and
other deductions unauthorisedly made
maintenance of wage register other terms
of employment inspection of scales of
wages and return and all other matters of
a like nature.

(d) The University Engineer or
Assistant Executive Engineer concerned
shall have the right to deduct from the
moneys due to the contractor any sum
required or estimated to be required for
making good the loss suffered by a worker
or workers by reason of non-fulfilment of
the conditions of the contract for the
benefit of the workers non-payment of
wages or deductions made from him or
their wages which are not justified by their
terms of the contract or non-observance of
the regulations.

(e) Vis-a-vis the Central Government,
the Contractor shall be primarily liable for
all payments to be made under the
observance of the regulations aforesaid
without prejudice to his right to claim
indemnity from his sub contractors.

) The regulations aforesaid shall be
deemed to be apart of his contract and any
breach there shall be a breach of this
contract.

Contractor University Engineer
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ADDITIONAL SPECIAL CONDITIONS

A. Purchase Tax: Purchase tax at prevailing rate will be deducted
towards purchase tax from every payment.

B. Guarantee period of works (G.O. (P.) 161/2019/Fin Dtd. 25-11-2019

Sl. No Type of Work ‘ Defect Liability Period|
D ° SVt Wionkss-
1 i Original Works — Buildings, Bridges, Fly Overs, ~ 60 months
{Irrigation & Power Structures, Harbour
Engineering Structures etc excluding Electrical,
_ Electronics and Mechanical Associated works
2 New road construction including sub base and - 36 months
base and BM&RBC surfacing
3 New road comnstruction including sub base and 24 months i
. base and surfacing with specification other than .
' BhIEEE - |
4 |Surface renewal with BM&BC 24 months
5 Surface renewal with 30mm thick BC / SDBC or 18 months
- specifications of similar standards 7 )
6 Surface renewal with 20mm chippng carpet or - 12 months
i specifications of similar standards
7 |Ordinary repairs to roads, buildings and other 6 months
structures : TR S
8 Special repairs to Roads, Buildings and other . 18 months
structures - ._
9 Road markings using thermoplastic paint ‘ 12 months
10 | Retro reflective sign boards & direction boards | 36 months
11 Temporary works Will-be fixed based on
use period and will be
specified in each case
by the Agreement
Authority
12 Interior Works 18 months
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Note:

f . (ID Mechanical, Electrical & Electronics Works:- .
| 1 Mechanical Works related to Building Works 36 months |
2  |Mechanical Works related to Irrigation 36 months
Structures __ |
-3 Electrical works related to Building works - 36 months
4 Electrical Works related to Irrigation Structures | 36 months
5 |Fire Protection System Works | 36 months
6 ELV (Extra Low Voltage) works 36 months
1. 1% of the bill amount will be deducted towards the Employer’s contribution to the
Kerala Construction Workers” Welfare Fund
2. All quality tests as per the revised PWD manual/norms have to be
conducted by the contractor at his own cost and submit the report to the University.
CONTRACTOR UNIVERSITY ENGINEER
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UNIVERSITY OF KERALA

FORM OF TENDER

Name of Work - Urgent repair and maintenance work in the Women’s and Men’s hostel at
Kariavattom campus

Name of Tenderer

Address of Tenderer

Hostels —Waving Qtn-Kvtm (1)/23-24 14



UNIVERSITY OF KERALA

SPECIFICATIONS
PART I - GENERAL

1. The rates tendered by a contractor for the work shall include the cost of :

(a) All labour and supervision thereof, all materials, tools, implements and plant of every
description, ladders, cordage, tackle etc., as well as the provision of safe and substantial
scaffolding required for the proper execution of the work in conformity with the
specifications for the various items of work;

(b) Supplying the requisite agency with necessary equipments, to set out the work as well as
to afford facilities for such examination of the work as the Departmental Officers may, at
any time consider desirable, as also to count, weight and assist in the measurement, or
check measurement of the work or materials;

(¢) Providing and maintaining all temporary fences, shelters, lights watchmen and danger
signals and such other precautions as are necessary, for the protection of the work or
materials, as well as to protect the public and those connected with the work from
accidents at the site of, or on account of the work:

(d) All sheds, mortar mills and mixing platforms of every kind required for proper execution
of the work according to the specification

(c) All fees and royalties of materials; and

(d) Finally clearing away of all rubbish, surplus materials, plant etc., on completion of the
work and dressing and levelling off and restoring the site to a tidy condition, prior to
handling over the work to the University Engineer or his authorised assistant and also its
maintenance until so taken over.

2. In the case of supplies of materials such as rubble, broken stones, gravel, sand etc., which may
have to be measured prior to being used on the work the Contractor must always stack or
arrange them neatly on level ground or on ground cleared and levelled by him for the purpose
in such a manner as may be ordered by the Officer-in-charge so that they may be easily
susceptible of inspection and measurement, the cost of such clearing, levelling and stacking or
arranging being included in the rates for work. Each stack must be straight and of uniform
section throughout and of the dimension specified by Officer-in-charge Materials not stacked or
arranged in accordance with instructions issued will not be measured and paid for.

3. The Contractor shall be bound to bear the expense of defence of any action or law proceedings
that may be brought by person for an injury sustained owing to neglect of above precautions in
connection with the execution of the work, and to pay any damages and cost which may be
awarded in consequence.

4. The Contractor shall also help himself out of any difficulties of penalties arising from
interference with private property in the execution of the contract.
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10.

11.

All materials that are to be made over to the contractor by the University of Kerala shall be
handed over to him at the Stores attached to the Engineering Unit at Thiruvananthpuram or
Kariavattom and the charges, for their handling, loading and unloading, and conveyance to and
fro for the respective works also for stacking the materials neatly and in regular heaps on the
ground or sheds to which they are brought shall be deemed to be included in the rates for the
work.

Unless otherwise specifically provided for in the contract, the contractor shall at his own cost
keep or portions of the work free from water whether due to springs, soakage, or inclement
weather and in a neat and sanitary condition and shall also see that drainage and sewage are
prevented from entering the site of work or accumulating therein.

The Contractor shall be responsible for the proper use and bear the cost of protection of
materials made over to him by the Department for use on the work and bear any loss from
deterioration or from faulty workmanship or any other cause. The cost of material thus allowed
to deteriorate amounting as it does to an excess issue over sanctioned quantities, will be
recovered at rate 20 per cent over the actual cost. The orders of the University Engineer in the
matter shall be final and binding on the contractor.

The Contractor shall be responsible to see that the level or other pegs, profiles, bench marks,
masonry pillars or other marks set up by the University of Kerala for guidance in the execution
of the work are not disturbed, removed or destroyed. If any such marks are in the opinion of the
University Engineer found disturbed, removed or destroyed, the will be replaced by the
University of Kerala at the cost of the contractor.

Any materials brought to the site of work or any work done by the contractor but rejected by the
Officer in-Charge being not up to the specifications shall in the case of materials supplied be
then and there removed from or broken up at the site of work, and in the case of work done be
dismantled or rectified at the expense of the contractor as may be ordered by the Office-in-
Charge.

In all cases whether so specified in the contract or the work shall be executed in strict
accordance with the contractor’s accepted tender and these specifications and with such further
drawings and specification and orders as may from time to time be issued by the University
Engineer.

Whenever the contractor is ordered by the University Engineer or his authorized assistant or
subordinate to execute any item of work which is not in the tender, it shall be the contractor’s
duty to get a special price arranged for the item and to see that it is written in the work spot
order book (which shall be provided by the University Engineer and kept in the work by the
subordinate in charge) and that this order is initialled and dated by the contractor and officer
ordering that particular item or work. For any extra item executed by the contractor and not so
entered in the work spot order book and initialled both by the contractor and the Department
Officer ordering such extra item that contractor shall have not claim for extra payment.

SPECIFICATIONS

Part - 11 Materials
Part - III Work

(As current in the Kerala Public Works Department)

Signature of Tenderer Sd/-
Date:

Registra
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10.
11.

12.

13.

NOTES

In measuring door and window work, only the clear external dimensions will be

taken. Flat iron clamps should be painted 2 coats of black japan before fitting in

position.

The quantities of reinforcement specified for RCC items may be varied during execution of the

work. The rates quoted for such RCC items will be correspondingly modified by adding to or
deducting from the quoted rates as the case may be.

No modification in the rate will be admissible in case size, shape or both of RCC Items are
altered during execution as the rates per 10dm3 shall be binding in all cases,

For purposes of measurement of the Tee beams vertical leg of the beam below the bottom of the
slab above will be reckoned for concrete, and for steel, the tension, compression and shear
reinforcement will be included to arrive at the proportion of reinforcement in concrete.

Cement for all works should be taken as 1m3 = 1440 kg.

All RCC works include the cost of hire for form work including materials, fabrication, setting
shifting and dismantling.

The rates for all the iron fittings should be inclusive of painting with approved paint two coats
over a priming coat of red oxide.

Glass panes are to be fitted with teakwood fillets neatly planed and nailed.
All rates are for finished sizes and works only and include all incidentals.
Concrete mixers shall be used for all the major RCC works.

The contractor will provide his own store sheds to store his own materials as well as those
supplied by the University Engineer and he will be entirely responsible for the safe custody of
the later intact against loss or damage by theft, mishandling, weathering or any cause
whatsoever.

The Contractor shall discharge any foreman or other employee who shall in the judgement of
the University Engineer be unskilful or remiss in the performance of his work or guilty or
riotous or otherwise improper conduct, and no person so discharged from this work shall be
again employed by the contractor upon the work to be done under this agreement without the
written concent of the University Engineer.

The University Engineer intends strictly enforcing a proportionate progress of the work during
the period of construction. In case proportionate progress is not maintained, the University
reserves the right to terminate the contract and to for feit the security deposit. In case the loss
sustained by the University in making alternative arrangements for the completion of the work
is not fully covered by the security deposit, the University reserves itself the right to take such
other steps as they my consider necessary to realise such additional amount from the contractor.

14. The contractor should produce a guarantee certificate in stamp paper for 10 years for the anti

treatment work

UNIVERSITY ENGINEER
Signature of Tenderer University of Kerala
Name:
Address:
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UNIVERSITY OF KERALA

FORM OF TENDER

Name of work:

To

Sir,

The Registrar,
University of Kerala
Thiruvanathapuram (Hereinafter referred to as University)

I/We do hereby tender to execute the works enumerated in the Schedule accompanying is
accordance with the terms in your tender notification dated ..................... and specifications
and conditions of contract in force in Kerala P.W.D./ University of Kerala.

Copy of the specifications duly signed is also enclosed.

I/We further agree to complete the whole work in ......................... Weeks/months
from date of receipt of order to start work, and / or in the case of place work included in
my/our tender a may be allotted to me/us if the work be not given to me/us.

I/ We do/do not agree to accept and carry out such portions of the work included in my/our
tender a may be allotted to me/us if the work be not given to me/us.

In consideration of I/We being registered as contractor in the Kerala P.W.D. and invited to
tender, I We agree to keep the tender open for acceptance four months from the due date of
submission there of and not to make any modification in its terms and conditions which are not
acceptable to the University.

If after the tender is accepted, If / We fail to execute as provided in Tender Notification or to
commence the execution of the works as Provided in the conditions. I/ We agree that the
University shall, without prejudice to any other right or remedy, be at liberty to forfeit the said
earnest money absolutely.

Signature of Tenderer
Full Name:
Nationality:
Place of Residence:
Date of Submission
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LIST OF MATERIALS OF APPROVED BRAND AND/OR MANUFACTURER AS PER IS

SPECIFICATION

APPENDIX “A” : CIVIL WORKS

SIL. Item Brand
No
1 | Vitrified tiles/Artificial granite/Quartz Nitco, Johnson, Kajaria, RAK
2 | Ceramic Floor tiles Nitco, Johnson, Kajaria, RAK
3 | Ceramic Wall tiles Nitco, Johnson, Kajaria, RAK, Somani
4 | Colour pigmented precast pavement tiles Ultra, Eurocon, Scorpio
5 |Tile jointing pigment/joint filler Latecrete, Ball Endura, MAPEI
6 | Exterior emulsion paint Asian, ICI, Nerolac, Berger, Jotun
7 |Interior plastic emulsion Berger, ICI, Asian, Nerolac, Jotun
8 |Cement Malabar, Indian cement, Ultra tech, Ambuja,
ACC, RAMCO, JK
9 |Reinforcing Steel TATA, SAIL, Vizag
10 | Wall Putty Wipco, Birla, JK, Asian Paints
11 |Distemper Nerolac, Asian Paints, Berger
12 | Door Lock & Door Closers Godrej, Dorset, Dorma, Ebco
13 | Anchor Fasteners Hilti India Pvt Ltd, Fischer or approved
14 |Faucets Jaquar, Toto, Grohe, CERA
15 |Sanitary Ware CERA, Parry Ware, Hind Ware, RAK
16 | Centrifugal Pump V-Guard, Kirloskar, Crompton, Texmo
17 |PVC/uPVC/cPVC/PPR Supreme, Finolex, Prince (with ISI)
18 |Laminate Century, Green Lam, Anchor
19 |False ceiling Armstrong, Guproc
20 | Water proofing materials/Tile adhesive Fosroc, Cerachem, STP, Pidilite
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21 | Glass Modi Guard, Saint Gobaian, Asahi
22 | Gypsum ceiling Gypboard, Hilux, Gyproc
23 |G.M.F.W.W valves conforming to IS 778-1984 |Zolota, Karthal, Leader

24

Sluice valves conforming to 1S-14846-2000

Calsens,Upadhyaya,Indian valve Co, Karthal

25

GI pipe conforming to IS-1239

Appolo, Zenith, Tata, Kalinga

26

Water supply fittings

Jaquar, CERA, Banalave (Hindware)

27

Hot water pipes- PPR pipes

Supreme, Prince

Sd/-

UNIVERSITY ENGINEER
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