

QUOTATION SCHEDULE FOR THE WORK OF PROVIDING HAND RAILS TO THE NEW FIRE ESCAPE STAIR CASE IN THE CONTROLLER OF EXAMINATIONS BUILDING AT SH CAMPUS, PALAYAM, THIRUVANANTHAPURAM.

Date of submission-20-03-2017

Time of Completion-20 days

SI No	Qty	Unit	Description of item	Unit	Rate	Rate in words	AMOUNT
1	425	Kg	Providing and fixing hand rail of approved size by welding etc. to steel ladder railing, balcony railing, staircase railing and similar works, including applying priming coat of approved steel primer. M.S. Tube	Kg	153.56	Rupees one hundred and fifty three and Ps Fifty six only	65263
2	30	m2	Painting with synthetic enamel paint of approved brand and manufacture to give an even shade : Two or more coats on new work	m2	109.12	Rupees one hundred and nine and Ps Twelve only	3274
Grand Total							68537

Rs 68537/- ( Rupees Sixty Eight thousand five hundred thirty seven only )

I/We agreed to undertake the work 1).....% above estimate rate 2) at estimate rate 3) .....% below estimate rate (Strike out which ever is not applicable)

Assisatant Engineer

Contractor