

Schedule

UNIVERSITY OF KERALA						
SUB DIVISION I, KARIYAVATTOM						
Quotation schedule for the Repair and renovation of Canteen (near Campus library) at Kariavattom Campus - Reg.						
Date of Submission :- 10/06/2025				Time of duration :- 15 days		
Sl No	Quantity	Description of item	Unit	Rate	Rate in words	Amount
1	190.00	Item Shifted to head 14 as item 14.74 Steel work welded in built up sections/framed work, including cutting, hoisting, fixing in position and applying a priming coat of approved steel primer using structural steel etc. as required. In gratings, frames, guard bar, ladder, railings, brackets, gates and similar worksDelete Add Specification Below	Kg	182.39	One hundred and eighty two Rupees and thirty nine paise only	<b>34654.10</b>
2	47.50	Providing and fixing galvanized wire mesh of average width of aperture 1.00 cm fixed to window/ ventilator opening ate.. Using nuts and bolt. (the rate for fixing frame work for mesh is excluded).	M2	532.61	Five hundred and thirty two Rupees and sixty one paise only	<b>25298.98</b>
3	40.000	Painting with synthetic enamel paint of approved brand and manufacture to give an even shade: Two or more coats on new work	M2	168.52	One hundred and sixty eight Rupees and fifty two paise only	<b>6740.80</b>
4	16.50	Supplying and providing with pre coated GI traffold sheet 0.35 mm thick including vertical/curved surface fixed with polymer coated J or L hooks bolts and nuts 8 mm dia with bitumen and GI limpet washers or GI limpet washers filled with white lead including over lapping of sheet complete.	M2	554.83	Five hundred and fifty four Rupees and eighty three paise only	<b>9154.70</b>
5	1.00	Labour (carpenter) engaged for easing and repairing the doors and windows etc.	Each	1224.56	One thousand two hundred and twenty four Rupees and fifty six paise only	<b>1224.56</b>

Schedule

6	6.000	Labour (coolie) engaged for cleaning the existing waste pit off accumulated soil and plastic waste and clearing for free collection of waste complete.	Each	1106.22	One thousand one hundred and six Rupees and twenty two paise only	<b>6637.32</b>
Total Amount						<b>83710</b>
Rs 83,710 /- (Rupees :- Eighty three thousand seven hundred and ten only )						
I/We agreed to executive the work at 1).....% below estimate rate, 2) At estimate rate , 3).....% above estimate rate						
<b>CONTRACTOR</b>			<b>ASSISTANT EXECUTIVE ENGINEER</b>			

Name :-

Address :-